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Article 1

DEFINITIONS

Whenever the following terms, or pronouns in place of them, are used in the Agreement, the intent and meaning
shall be interpreted as follows:

Q ACCS FACILITIES DIVISION: The ACCS Facilities Division, which is responsible for oversight and
management of all ACCS construction projects, pursuant to the policies and procedures adopted by the
ACCS Board of Trustees.

@ BUDGET or PROJECT BUDGET: The amount that is available to and allocated by the Owner for the
Cost of the Work as defined in Article 8. It is stated in the Agreement form whether the Budget is fixed or
is tentative pending development of design and cost estimates by the Architect. If the Budget is tentative,
it shall be validated by the Architect or, based on the Architect’s estimate(s), mutually adjusted by the
Owner and Architect prior to advertising the Project for bids.

@ CONTRACTOR: The Contractor is the person or persons, firm, partnership, joint venture, association,
corporation, cooperative, limited liability company, or other legal entity to whom the Owner awards a
Construction Contract for all or a part of the Work covered by the Agreement. The term “Contractor” is
used in the Agreement as if singular in number.

GENERAL CONDITIONS ofthe CONTRACT: ACCS FACILITIES DIVISION General Conditions that
are incorporated and adopted into ACCS Construction Contracts.

©

MANUAL of PROCEDURES: The “Manual of Procedures” of the ACCS FACILITIES DIVISION currently
published as of the date of the Agreement.

)
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OWNER: As defined in the current edition of the General Conditions of the Contract, “Owner” shall have
the same meaning when used in the Owner / Architect Agreement.

Article 2
RELATIONSHIP and RESPONSIBILITIES of the PARTIES

A

B/

RELATIONSHIP of OWNER arnd ARCHITECT

The Architect is an independent contractor providing professional services to the Owner and not an agent
or employee of the Owner and is not entitled to receive merit system or other employee benefits from the
Owner.

OWNER’S RESPONSIBILITIES

(1) Contracting Documents: The Owner shall promptly inform the Architect of the source or sources of
Project funding (state, local, federal, etc.) or of special requirements or regulations of the Owner which may
require supplementation of ACCS FACILITIES DIVISION’s standard construction contracting documents,
forms, or reporting.

(2) Owner’s Project Plan. The term “Project Plan shall mean a written description of the Project
objectives, including intended use of facilities and site, design constraints and criteria, physical parameters,
space requirements and relationships, and any requirements for special equipment, systems, or materials.
The Owner shall furnish its Project Plan to the Architect.

(3) Owner’s Program: A detailed listing of the spaces, approximate square footage, and unique
characteristics of each space with allowances for building service areas, circulation, and other common
spaces.

(4) Project Schedule. If not agreed between the parties upon executing the Agreement, the Owner will
promptly establish its desired or required Date of Substantial Completion of the Project. The Owner will

consider the Architect’s reasonable recommendations regarding Project schedule to facilitate the orderly
performance of the services required under the Agreement and the cost-effective execution of the Work.

(5) Owner’s Designated Representative. The Owner will designate an Owner’s Representative through
whom the Architect shall communicate regarding the Project. The Owner will state the extent to which

this representative is authorized to act on behalf of the Owner with respect to the Project. In response to
documents, questions, or recommendations submitted by the Architect, the Owner’s Representative will
render decisions, directions, and answers, or obtain them from the Owner, in a timely manner to avoid
unreasonable delay in the orderly and sequential progress of the Architect’s services or performance of the
Work by the Contractor.

(6) Preparatory Surveys, Tests, and Consultants. Unless otherwise stipulated in the Special Provisions

of the Agreement, the Owner shall either furnish or reimburse the Architect pursuant to Article 6,
Reimbursable Expenses, for obtaining surveys, tests, and consultants to the extent they are reasonably
required and requested by the Architect for the preparation of Drawings and Specifications of the Work.
The Architect shall be entitled to rely upon the accuracy and completeness of information obtained from
such preparatory surveys, tests, and consultants, but shall promptly notify the Owner in writing of any
significant errors, omissions, or inconsistencies in the information recognized by the Architect. If the Owner
instructs the Architect to obtain these services as Reimbursable Expenses, the Owner shall determine or
approve the provider(s) and the prices, terms, and conditions of the agreements and shall be responsible to
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the Architect for the information obtained therefrom. Such preparatory surveys, tests, and consultants may
include the following:

(a) A complete and accurate survey of the building site, giving the grades and lines of streets,
pavements, and adjoining properties; the rights, restrictions, easements, boundaries, and contours of the
building site; existing utilities, and full information as to sewer, water, gas and electrical services; and legal
description of the property.

(b) The services of geotechnical engineers, testing laboratories, and other consultants to provide
professional evaluations and recommendations pertaining to conditions of the site and existing
improvements, including, but are not limited to, tests and surveys required to ascertain and address
surface and subsurface conditions, structural integrity of existing structures, the presence of Existing
Hazardous Materials, and environmental issues.

(7) In-progress Inspections, Tests, and Consultants. Unless otherwise stipulated in the Special Provisions
of the Agreement, the Owner shall either furnish or reimburse the Architect pursuant to Article 6,
Reimbursable Expenses, for obtaining the following inspections, tests, and consultants during or following
the Contractor’s performance of the Work:

(a) The services of independent, professional testing firms and laboratories to perform tests and
evaluations that are stipulated in the Contract Documents to be furnished by the Owner, such as
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous
materials.

(b) Inspections, tests, demonstrations, or approvals that are in addition to the Specified Inspections of
the Contract Documents and that are reasonably recommended by the Architect, desired by the Owner,
or determined necessary by public authorities having jurisdiction to verify that the Contractor’s in-
progress and completed Work is in conformance with the Contract Documents.

If the Owner instructs the Architect to obtain these services as Reimbursable Expenses, the Owner shall
determine or approve the provider(s) and the prices, terms, and conditions of the agreements and shall be
responsible to the Architect for the information obtained therefrom.

(8) Hazardous Materials. Unless otherwise provided in the Special Provisions of the Agreement, the
Owner shall have responsibility for the presence and abatement of Existing Hazardous Materials that may
be discovered at the Project site. If, at any time, the Owner has reason to believe that Existing Hazardous
Materials are present at the Project site, or the Architect reasonably recommends that the Owner ascertains
whether Existing Hazardous Materials are present at the Project site, or the Contractor encounters a
suspected Existing Hazardous Material, the Owner shall obtain the services of an independent laboratory
or professional consultant, appropriately licensed and qualified, to identify Hazardous Materials requiring
abatement and to certify after their abatement that they have been rendered harmless. Any abatement of
Existing Hazardous Materials will be the responsibility of the Owner. The Owner will advise the Architect
and Contractor in writing of the persons or entities who will determine the nature of the suspected material
and those who will, if necessary, perform the abatement. The Owner will not employ persons or entities to
perform these services to whom the Architect or Contractor has reasonable objection.

(9) Priority of Alternates. If bid alternates are to be used, the order in which they shall be listed in the
Proposal Form and cumulatively considered for determination of the lowest bidder shall be determined by
the Owner after consulting with the Architect.
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(10) Advertisement for Bids. The Owner is responsible for the cost of publishing the Advertisement
for Bids, but the Architect shall prepare it and arrange for its publication. The Architect shall obtain the
Owner’s approval regarding the number of newspapers in which the advertisement is to be published.

(11) Advertisement of Completion. If the Contract Sum is $100,000 or less, the Owner is responsible
for publishing the Advertisement of Completion of the Construction Contract. If the Contract Sum is
greater than $100,000, the Contractor is responsible for preparing and publishing the Advertisement of
Completion of the Construction Contract.

(12) Determination of Lowest Responsible and Responsive Bidder. After receiving the Architect’s
certified Tabulation of Bids and recommendations, the Owner is responsible for the final determination of
the lowest responsible and responsive bidder to whom the Construction Contract is awarded.

(13) Legal, Accounting, and Insurance Counseling. The Owner shall furnish all legal, accounting, and
insurance counseling services required to protect the Owner’s interests and meet its needs pertaining to
the Project, including any auditing service.

(14) Access to the Work. The Owner shall insure that the Architect will have access to the Work whenever
it is in preparation or progress.

(15) Notification of Errors. The Owner shall promptly notify the Architect in writing if the Owner becomes
aware of any fault or defect in the Project, including any significant errors, omissions, or inconsistencies

in the Drawings, Specifications, other Contract Documents, or instructions and information issued to the
Contractor by the Architect.

ARCHITECT’S RESPONSIBILITIES

(1) Standard of Performance. The Architect shall perform the services of the Agreement with reasonable
care and competence, applying the technical knowledge and skill which is ordinarily applied by architects
of good standing with the Alabama Board for Registration of Architects (in the case of Engineers, the State
Board of Licensure for Professional Engineers and Land Surveyors). The performance of these services shall
be consistent with the Conditions of the Construction Contract, and in such a timely manner as will facilitate
the orderly progress of the Project. (See Article 11 for the agreed design schedule.)

(2) Full Professional Team. For the performance of the services required by the Agreement the Architect
will employ the services of consulting engineers so as to provide a full professional team as dictated by
the disciplines of architectural and engineering design involved in the Work. (See Article 10, Engineering
Services.)

(3) Quality of Documents. In preparing the Drawings and Specification and other Contract Documents,
the Architect shall endeavor to:

(a) review and comply with laws, codes, and regulations applicable to the design, incorporating
requirements imposed by governmental authorities having jurisdiction over the Project;

(b) consider and advise the Owner of the comparative values of alternative materials, building systems

and equipment relative to construction, maintenance, and life-cycle costs to achieve a design that is
appropriate for the Owner’s Program and suitable for the Project Budget; and
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(c) coordinate the documents prepared by the Architect and the Architect’s consultants, including
checking the compatibility of specified equipment and systems with spaces provided for them.

(4) Sole Source Specifications. In preparing the Drawings and Specifications the Architect shall not
specify the use of any sole source materials, products, systems, or services in violation of § 39-2-2(f), Code
of Alabama, 1975 as amended.

(5) Conflicts of Interests. Except with the Owner’s knowledge and consent, the Architect shall not engage
in any activity, enter into other agreements, accept any employment, interest, or contribution, or specify
any material, product, or system that would, or would appear to, create a conflict of interests compromising
the Architect’s professional judgment with respect to this Project.

(6) Notification and Correction of Errors. The Architect shall provide prompt written notice to the Owner
and Contractor if the Architect becomes aware of any fault or defect in the Project, including any errors,
omissions, or inconsistencies in the Drawings, Specifications, other Contract Documents or instructions and
information issued to the Contractor by the Architect. At no cost to the Owner, the Architect will correct
errors, omissions, or inconsistencies found in the Drawings, Specifications, or other Contract Documents.
However, the Architect shall not be liable to the Owner to the extent that betterment, added value, and
project enhancement as upgrades results from the addition of such component elements.

Article 3

BASIC SERVICES

The Agreement includes Basic Services A, B, C, D, and E unless stated otherwise in the Special Provisions of the
Agreement, and the Architect agrees to perform these professional services as they are defined below:

() SCHEMATIC DESIGN PHASE (Service A)

(1) Preliminary Evaluation. The Architect shall provide preliminary evaluation of the Owner’s Project Plan
and Program, if available, Project schedule, Project site, Budgeted Cost of the Work, and available surveys,
tests, and reports to ascertain that each is consistent and comparable with the others and the requirements
of the Project. If the Architect detects any inconsistencies or incompatibilities among the documents and
information provided by the Owner, the Architect shall promptly recommend reasonable adjustments.

(2) Schematic Drawings and Specifications. Based on the Owner’s Program, Project schedule and
delivery method, Project site, Budgeted Cost of the Work, and preparatory surveys, tests, and consultants’
reports, and any agreed adjustments thereto, the Architect shall prepare schematic drawings and other
documents as prescribed in the Manual of Procedures for Schematic Plan Submittal.

(3) Estimate of the Cost of the Work. The Architect shall prepare and submit at the time of schematic
design documents submittal, an estimate of the Cost of the Work to the Owner (for approval) and to

the ACCS FACILITIES DIVISION. The Architect shall have the discretion of determining the estimating
method(s) and detail, but the estimate shall accommodate traceable, supportable revisions as may become
required pursuant to Article 3.C(3).

(4) Submit for Approval. The Architect shall submit the schematic design documents for the approval of
the Owner’s Designated Representative and ACCS FACILITIES DIVISION. The schematic design documents
approved by the ACCS FACILITIES DIVISION shall constitute the Approved Project Program which can then
be revised only by written agreement of the Architect and Owner.
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@ PRELIMINARY DESIGN PHASE (Service B)
(1) Preliminary Drawings and Specifications. Based upon the schematic design documents approved
by the Owner and ACCS FACILITIES DIVISION and any adjustments then authorized by the Owner in
budgeted Cost of the Work, Program, Project Schedule or delivery method, the Architect shall prepare
preliminary drawings, outline specifications, and other documents as prescribed in the Manual of
Procedures for Preliminary Plan Submittal.

(2) Submit for Approval. The Architect shall submit the preliminary design documents for the approval
of the Owner’s Designated Representative and ACCS FACILITIES DIVISION. In the event revisions to the
design at the Preliminary Design Review are necessary, it is required that the Design Professional re-submit
revised Preliminary Design documents for ACCS FACILITIES DIVISION approval prior to proceeding.

(3) Estimate of the Cost of the Work. The Architect shall prepare and submit at the time of preliminary
design documents submittal, an estimate of the Cost of the Work to the Owner (for approval) and to

the ACCS FACILITIES DIVISION. The Architect shall have the discretion of determining the estimating
method(s) and detail, but the estimate shall accommodate traceable, supportable revisions as may become
required pursuant to Article 3.C(3).

G FINAL DESIGN PHASE (Service C)
(1) Authorization. The Owner’s approval of the Architect’s estimate of the Cost of the Work and
the preliminary drawings and outline specifications and ACCS FACILITIES DIVISION’s approval of the
Preliminary Plan Submittal will constitute authority for the Architect to proceed with the completion of final
plans and specifications.

(2) Final Drawings and Specifications. The Architect shall prepare final Drawings and Specifications as
prescribed in the Manual of Procedures for Final Plan Submittal.

(3) Changes in Design or Costs. If during the preparation of the Final Drawings and Specifications,
unforeseen conditions should arise or the Owner requires changes from the approved preliminary Drawings
and Specifications and such conditions or changes would affect the Cost of the Work or Project schedule,
or could require changing the Approved Project Program to maintain budget, the Architect shall notify the
Owner and the ACCS FACILITIES DIVISION in writing immediately. The Architect shall submit to the Owner
and to the ACCS FACILITIES DIVISION a revised estimate of the affected Cost of the Work and/or Project
schedule. Resulting agreements to revise the budgeted Cost of the Work and/or Project schedule shall

be confirmed through an Amendment to the Agreement. Owner requested revisions to Owner-approved
Drawings or Specifications may be subject to Article 5, Extra Services.

(4) Submit for Approval. The Architect shall submit the final Drawings and Specifications for the approval
of the Owner’s Designated Representative and ACCS FACILITIES DIVISION. In the event revisions to the
design at the Final Design Review are necessary, it is required that the Design Professional re-submit
revised Final Design documents for ACCS FACILITIES DIVISION approval prior to proceeding. Bid will be
delayed.

(5) Estimate of the Cost of the Work. The Architect shall prepare and submit at the time of final design
documents submittal, an estimate of the Cost of the Work to the Owner (for approval) and to the ACCS
FACILITIES DIVISION. The Architect shall have the discretion of determining the estimating method(s)
and detail, but the estimate shall accommodate traceable, supportable revisions as may become required
pursuant to Article 3.C(3).
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(6) Bid Over-runs. If the lowest responsible and responsive bid received by the Owner for the Work is
greater than the budgeted Cost of the Work, the Architect will, upon instructions from the Owner, make
revisions to the Drawings and Specifications, consistent with the Approved Project Program, as may

be necessary to re-bid the Work within the budgeted Cost of the Work, or a higher amount as may be
authorized by the Owner. The Owner will cooperate with the Architect in revising the scope and quality of
the Work as necessary to reduce the Cost of the Work. Compensation for such revision of the Drawings and
Specifications shall be determined as follows:

(a) If the bid over-run is not greater than 10% of the budgeted Cost of the Work, the Architect will be
compensated under Article 5, or as otherwise agreed, for revising the Drawings and Specifications.

(b) If the bid over-run is greater than 10% of the budgeted Cost of the Work and (i) the Owner has
received bids for the Work within 90 days after final approval of the Drawings and Specifications and
(i) the reason that the over-run exceeds 10% of the budgeted Cost of the Work is not attributable to a
unigue or unexpected market condition which the Architect would not have reasonably contemplated in
its estimates, the Architect will revise the Drawings and Specifications to conform to the budgeted Cost
of the Work, or a higher amount authorized by the Owner, at no cost to the Owner.

@ CONSTRUCTION CONTRACT PROCUREMENT (Service D)
After obtaining approval of the final Drawings and Specifications from the Owner, ACCS FACILITIES
DIVISION and other approving authorities, including authorities responsible for code compliance review,
and incorporating their review comments into the Drawings and Specifications, the Architect shall assist the
Owner in procuring a Construction Contract for the Work.

(1) Advertisement for Bids. The Architect shall prepare the Advertisement for Bids, consult with the
Owner regarding the number of locations in which it is to be published, and have it appropriately published.
The Owner will either pay for the publication directly to the publisher(s) or reimburse the Architect for
publication pursuant to Article 6, Reimbursable Expenses.

(2) Distribution of Bid Documents. The Architect shall furnish and distribute Bid Documents (Drawings
and Project Manuals which shall also be the Contract Documents) to prospective bidders in accordance
with the Advertisement for Bids and the Manual of Procedures.

(a) Bid Document Deposit and Distribution. The Architect shall distribute Bid Documents to bidders in
electronic PDF form with no deposit required.

(3) Pre-bid Conference. If the Owner and Architect agree that a pre-bid conference will be advantageous
to the Project, the Architect shall organize and conduct a pre-bid conference for prospective bidders. If
pre-bid conference attendance is to be a prerequisite to bidding, the Architect shall state this fact in the
Advertisement for Bids.

(4) Addenda. The Architect shall review and approve, or take other appropriate action upon, requests
for substitutions submitted in accordance with the procedures for “Pre-bid Approval” prescribed in the
Instructions to Bidders and prepare responses to questions from prospective bidders pertaining to the
Drawings, Specifications, and other Contract Documents. All addenda when published must be submitted
to the Owner and the local AHJ or Independent Code Consultant for review to confirm compliance with
the applicable Building Codes. The Architect shall prepare and distribute in a timely manner addenda to
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all prospective bidders identifying approved substitutions and providing clarifications and interpretations
of the Contract Documents. All addenda must be approved by ACCS FACILITIES DIVISION before a
construction contract will be reviewed.

(5) Opening of Bids. The Architect shall participate in or, at the Owner’s request, shall conduct the
opening of the bids.

(6) Tabulation of Bids. The Architect shall prepare a certified Tabulation of Bids and recommendations for
award in accordance with the Manual of Procedures and furnish a copy to the Owner’s Designated
Representative and ACCS FACILITIES DIVISION.

(7) Conformance Documents. The Architect shall provide to the Contractor the Conformance Documents
which consists of a set of Drawings and a Project Manual that incorporates all addenda items and all
accepted alternates. These Drawings should be identified on the drawing cover and border of each sheet.
This Project Manual should be identified on the cover with a new date.

(8) Preparation of Construction Contract. The Architect shall prepare the Construction Contract for
acceptance and execution by the Contractor and Owner, delivering the Construction Contract with required
bond forms for the Contractor’s execution first. Upon receipt of the executed Construction Contract with
bonds, evidence of required insurance, and other required attachments (if any) from the Contractor, the
Architect shall verify that the documents are accurate, complete, and in order and then forward them to the
Owner for appropriate approvals and execution.

@ CONSTRUCTION CONTRACT ADMINISTRATION (Service E)
The Architect shall perform Construction Contract Administration consistent with the General Conditions of
the Contract and in accordance with the applicable Manual of Procedures, using and preparing all standard
forms and uniform documents prescribed therein.

(1) Representative of the Owner. The Architect will be a representative of the Owner during construction
and in this capacity will endeavor to:

(a) guard the Owner against variances from the requirements of the Contract Documents by the
Contractor,

(b) require the Contractor to complete the Work within the time specified in the Construction Contract
or subsequently extended by the Owner,

(c) and guard the Owner against Defective Work. The Architect will advise and consult with the Owner
regarding the performance and progress of the Contractor and regarding solutions to conditions or
problems that may arise out of the design or construction. The Architect shall have authority to act on
behalf of the Owner to the extent provided in the General Conditions of the Contract, which may only be
modified in writing.

(2) Limitation of Responsibilities. The Architect does not guarantee the performance of the Contractor.
The Architect shall not be responsible for or liable to the Owner, Contractor, or others for:

(a) supervising or coordinating the Contractor’s performance of the Work, the Contractor’s
Construction Methods, or the safe execution of the Work, unless the Contract Documents give other
specific instructions concerning these matters;
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(b) acts or omissions of the Contractor, Subcontractors, or their agents or employees or any persons or
entities performing portions of the Work, or

(c) the Contractor’s failure to perform the Work in accordance with the requirements of the Contract
Documents; however, it shall be a requirement of this Agreement that the Architect notify the Owner and
Contractor of any Defective Work observed by the Architect.

(3) Interpretations and Decisions.

(a) Inresponse to questions from the Contractor or Owner about the Contract Documents, or as the
Architect deems appropriate, the Architect shall provide interpretations and clarifications of the Contract
Documents that are consistent with the intent of and reasonably inferable from the Contract Documents.
Interpretations and clarifications shall be in the form of written explanations or directions and/or
supplementary details or drawings, whichever is required to complete, explain or make definite any of the
provisions of the Drawings and Specifications and give them due effect.

(b) The Architect shall respond to questions about the Contract Documents in a timely manner
consistent with the terms of the Contract Documents.

(c) If, with undue frequency, the Contractor requests information that is obtainable through reasonable
examination and comparison of the Contract Documents, site conditions, and previous correspondence,
interpretations, or clarifications, the Architect shall be entitled to additional compensation pursuant to
Article 5, but only to the extent that the Contractor is responsible to the Owner for such expenses.

(d) Upon written request of the Contractor or Owner, and as provided in the Conditions of the
Construction Contract, the Architect shall render prompt, impartial decisions on claims, disputes, or other
matters in question between the Contractor and Owner arising out of the Construction Contract.

(e) Decisions by the Architect, including interpretations and clarifications of the Drawings,
Specifications, or other Contract Documents, and directions or decisions regarding performance of the
Work, shall be in writing and shall be advisory to the Contractor and Owner, except that the Architect’s
decisions on matters relating to aesthetic effect will be final and binding if consistent with the intent
expressed in the Contract Documents.

(4) Project Record. The Architect shall maintain the Project Record consisting of Project-related
correspondence, memoranda, notes, Statements for Services and related documents, Application and
Certification for Payments and related documents, minutes of meetings, and inspection reports issued or
received by the Architect. The Owner shall have access to the Project Record during the Architect’s normal
office hours. If requested to reproduce the Project Record, or significant portions of it, for the Owner, the
Architect will do so as a Reimbursable Expense.

(5) Communications. So as to maintain continuity in the Architect’s administration of the Construction
Contract and performance of the Work by the Contractor, and to facilitate complete documentation of the
Project record, all communications between the Contractor and Owner regarding matters of or related

to the Contract shall be directed through the Architect with copy furnished to the Owner, unless direct
communication is otherwise required to effect legal notification. Unless otherwise authorized by the
Architect, communications by and with the Architect’s consultants shall be through the Architect. Unless

9 VER: 03182025



ACCS FORM 1-B

otherwise authorized by a Contractor, communications by and with Subcontractors and material suppliers
shall be through the Contractor.

(6) Submittal Review: The Architect shall review the Contractor’s Submittals for conformance with
requirements of, and the design concept expressed in, the Contract Documents and approve or take other
appropriate action upon them.

(a) This review is not intended to verify the accuracy and completeness of details such as dimensions
and quantities or to substantiate installation instructions or performance of equipment or systems, all of
which shall be the responsibility of the Contractor. However, the Architect shall advise the Contractor of
any errors or omissions which the Architect may detect during this review.

(b) As provided in the General Conditions of the Contract, the Architect is authorized to approve

“minor” deviations from the requirements of the Contract Documents (see paragraph 10a for “minor”
definition). Deviations which are not “minor” may be authorized only by the Owner through change order
action.

(c) If the Contract Documents specify that a Submittal is to be prepared and sealed by a registered
architect or licensed engineer retained by the Contractor, the Architect shall specify all performance
and design criteria that such services must satisfy. The Architect shall not approve such a Submittal

if any of its drawings, calculations, specifications, or certifications do not bear the required Alabama
seal of registration and signature of the registered/licensed design professional who prepared them or
under whose supervision they were prepared. The Architect shall be entitled to rely upon the adequacy,
accuracy and completeness of such a Submittal, provided the Architect has adequately specified all
performance and design criteria that must be satisfied by the Submittal.

(d) The Architect will review and respond to all Submittals with reasonable promptness to avoid delay in
the Work or in the activities of the Owner, Contractor or separate contractors.

(e) Within thirty days after Substantial Completion of the Work by the Contractor the Architect will
furnish the Owner one complete physical and one complete digital set of the Contractor’s approved
Submittals, organized in a logical manner.

(7) Review of Construction Schedules. The Architect shall review and approve/disapprove the
Contractor’s construction schedule, monitor the Contractor’s progress, and consult with the Owner
regarding appropriate action to be taken when it is apparent that the Contractor’s progress is jeopardizing
Substantial Completion of the Work within the Contract Time.

(a) The Architect’s review and approval of the Contractor’s construction schedule shall be only for
compliance with the specified format, Contract Time, and suitability for monitoring progress, and such
review and approval shall not be construed as a representation that the Architect has analyzed the
schedule to form opinions of sequences or durations of time represented in the schedule.

(b) The Architect may specify any scheduling method and format that the Architect considers to be
appropriate for the Project and which is acceptable to the Owner to use in lieu of ACCS FACILITIES
DIVISION ACCS Form 6-H, Progress Schedule and Report, in accordance with the General Conditions of
the Contract. The Architect shall promptly deliver a copy of the Contractor’s approved Progress Schedule
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and Report to the ACCS FACILITIES DIVISION at or before the Pre-Construction Conference, and send
any revised Progress Schedules to the ACCS FACILITIES DIVISION Project Inspector.

(c) The Architect shall require the Contractor to update the Progress Schedule and Report with

each monthly Application for Payment and shall otherwise monitor and keep the Owner appraised

of the Contractor’s progress. In the event the schedule gets behind, it is expected that the Architect
formally notify the Contractor to produce a recovery schedule in order to meet construction deadlines,
inspections, etc.

(d) If, in the Architect’s opinion, the Contractor’s progress falls materially behind the approved
construction schedule, the Architect shall consult with the Owner and, with the Owner’s concurrence,
issue the Contractor a Notice to Cure the condition.

(8) Inspections. The Architect shall coordinate, schedule, and conduct the Scheduled Inspections and
Conferences defined in the Contract Documents and as are appropriate to the scope of the Work. The
Architect shall perform Periodic Inspections defined in the Contract Documents and as enumerated below.
The Architect shall attend Specified Inspections and Tests defined in the Contract Documents when
attendance by the Architect is specified or is otherwise appropriate.

(a) Definition. The Architect’s “inspections” means the service performed by the Architect through
which the Architect:

.1 becomes generally familiar with the in-progress and completed Work and the quality of the Work,

.2 determines whether the Work is progressing in general accordance with the Contractor’s
schedule and is likely to be completed within the Contract Time,

.3 visually compares readily accessible elements of the Work to the requirements of the Contract
Documents to determine, in general, if the Contractor’s performance of the Work indicates that the
Work will conform to the requirements of the Contract Documents when completed,

.4 endeavors to guard the Owner against Defective Work, but does not include making exhaustive
investigations or examinations of the in-progress or completed portions of the Work to expose the
presence of Defective Work,

.5 reviews and addresses with the Contractor any problems in implementing the requirements of
the Contract Documents that the Contractor may have encountered, and

.6 keeps the Owner fully informed about the Project.

(b) Coordination with ACCS FACILITIES DIVISION. When scheduling Scheduled Inspections and
Conferences the Architect shall first contact the ACCS FACILITIES DIVISION and establish a mutually
acceptable date and time for the inspection or conference, and confirm the agreed date and time in
writing at least seven days prior to the date of the inspection or conference.

(c) Frequency. Unless the Special Provisions of the Agreement provides for the Architect’s employment
of an On-site Representative, the Architect is not required to provide continuous inspection. The

Architect’s Periodic Inspections shall be at intervals appropriate to the stage of the Contractor’s
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operations and consistent with the size and nature of the Work, but not less than an average of one
inspection per week while construction is ongoing. The performance of a Scheduled Inspection satisfies
the weekly inspection requirement. The weekly inspection requirement may be waived during periods
in which weather or other conditions delay progress, or during slow phases of construction, making
weekly inspections unwarranted. (See Article 10 for required frequency of inspections by the Architect’s
consultants.)

(d) Inspections by Registered Architect. Inspections may be performed by a representative of the
Architect to whom the Owner has no objection; however, the Architect or a member of the Architect’s
staff who is an Alabama registered architect shall perform an average of at least one Periodic Inspection
each month during construction. This requirement for monthly inspection by an Alabama registered
architect may be waived during periods in which weather or other conditions delay progress, or during
slow phases of construction, making inspections during such period unwarranted.

(e) Reporting. The Architect shall promptly prepare a complete report of each inspection by the
Architect, Architect’s representative, or consulting engineer and promptly furnish a copy of each report
to the Owner, ACCS FACILITIES DIVISION, and Contractor. Anytime there is an inspection performed

a report should be completed. The Architect shall prepare and distribute an inspection report weekly
during construction; for weeks during which inspections are unwarranted, the Architect shall state in the
report that no inspection was performed and why.

(f) Notifications of Deficiencies. The Architect shall promptly notify the Contractor and Owner in
writing of any Defective Work, inadequate progress that may jeopardize timely completion of the Project,
or other departures from the requirements of the Contract Documents observed by the Architect.

(g) Stopping the Work. The Architect shall have the authority to require the Contractor to stop work
only when, in the Architect’s reasonable opinion, such stoppage is necessary to avoid Defective Work.
The Architect shall not be liable to the Contractor or Owner for the consequences of any decisions made
by the Architect in good faith either to exercise or not to exercise this authority.

(h) Safety. The duty of the Architect to visit the Project site to conduct inspections of the Work or for
other purposes shall not give rise to a duty to review or approve the adequacy of the Contractor’s safety
program, safety supervision, or any safety measure which the Contractor takes or fails to take in, on, or
near the Project site.

(9) Certifications for Payment. The Architect shall review and approve as appropriate the Contractor’s
monthly and final Applications for Payment and issue Certifications for Payment in accordance with the
General Conditions of the Contract.

(a) The Architect’s review, approval, and certification of Applications for Payment (ACCS Form 6-D)
shall be based on the Architect’s general knowledge of the Work obtained through inspections at the site
and the information provided by the Contractor with the Application. The Architect shall not be required
to perform exhaustive examinations, evaluations, or estimates of the cost of completed or uncompleted
Work or stored materials to verify the accuracy of amounts requested by the Contractor.

(b) The Architect shall not be required to withhold payment for completed or partially completed Work
for which compliance with the Contract Documents remains to be determined by Specified Inspections

or Final Inspections to be performed in their proper sequence. However, if Work for which payment has
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been approved, certified, or made under an Application for Payment is subsequently determined not in
compliance with the Contract Documents, the Architect shall determine an appropriate amount that will
protect the Owner’s interest against such noncompliance and:

.1 if payment has not been made against the Application for Payment first including the Work in
question, notify the Owner and Contractor of the amount to be withheld from the payment until the
Work is brought into compliance with the Contract Documents, or

.2 if payment has been made against the Application for Payment first including the Work in
question, withhold the appropriate amount from the next Application for Payment submitted after
the determination of noncompliance, such amount to then be withheld until the Work is brought into
compliance with the Contract Documents.

(c) The Architect shall notify the Contractor in writing of any adjustments that the Architect may make
to an Application for Payment in approving and certifying it.

(d) The Architect shall not be required to determine that the Contractor has promptly or fully paid
Subcontractors and suppliers or how or for what purpose the Contractor has used monies paid
under the Construction Contract. However, the Architect may, upon request and if practical, inform
any Subcontractor or supplier of the amount, or percentage of completion, approved or paid to the
Contractor on account of the materials supplied or the Work performed by the Subcontractor.

(e) On each Application for Payment the Architect shall certify to the Owner that to the best of the
Architect’s knowledge and belief, the Work has progressed to the point indicated in the Application,
the quality of the Work is in accordance with the Contract Documents, and the Contractor is entitled to
payment of the amount approved.

(10) Contract Change Orders. The Architect shall administer the change order procedures provided in the
General Conditions of the Contract.

(a) The Architect is authorized to make “minor” changes in the Work by written order to the Contractor
through the use of an Architect’s Supplemental Instruction (ASI). These “minor” changes, or ASls, in

the Work are defined as those which are in the interest of the Owner, do not materially alter the quality
or performance of the finished Work, and do not affect the cost or time of performance of the Work.
Changes in the Work which are not “minor” may be authorized only by the Owner through a Contract
Change Order.

(b) The Architect shall prepare details, supplemental drawings, specifications, or other descriptive
documents as necessary to sufficiently delineate, for Contractor pricing and performance, proposed

changes in the Work directed or authorized by the Owner.

(c) The Architect shall, within two days, obtain written confirmation from the Contractor of the
acknowledgment of the ASI.

(d) The Architect shall advise the Owner regarding the method of implementing a change.

(e) The Architect (and the Architect’s consultants, when appropriate) will review and evaluate change
order proposals and claims for extra work as may be submitted by the Contractor.
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(f) Using the form prescribed in the Manual of Procedures the Architect shall recommend, as applicable,
the Contractor’s proposals for acceptance by the Owner. Each recommendation of acceptance will be
based upon the Architect’s professional opinion that a proposal is complete, in conformance with the
Contract Documents, represents fair and reasonable pricing through the use of the Change Proposal
Recap Sheet, and justifies change order action in the case of claims for extra work, or does not warrant
procurement by competitive bid in the case of added work. Determination of the legality of a change
order shall be the responsibility of the Owner and its legal advisor. Cumulative Change Orders 10% or
greater of the current contract amount require the Owner’s legal advisor’s signature.

(g9) The Architect shall prepare Contract Change Orders for acceptance and execution by the Contractor
and Owner. In either narrative form or attached and referenced details, supplemental drawings,
specifications, or other descriptive documents, Construction Change Orders shall sufficiently describe
the change(s) in Work so that the requirements of the Contract Documents are clearly determinable with
reasonable ease.

(h) The extensive preparation of details, supplemental drawings, specifications, or other documents
to describe a change in the Work may warrant adjustment of the Basic Fee pursuant to Article 4.E,
Adjustment for Major Changes in Services.

(i) Liguidated Damages are routed as Change Orders for work that the Contractor has failed to
substantially complete within the Contract Time. Before the process of applying liquidated damages
begins, communication and approval is required from the ACCS Chief Facilities Officer.

(11) “As-built” Documents. Unless otherwise provided in the Special Provisions of the Agreement,
“As-built” Documents shall be prepared and furnished by the Contractor in accordance with the General
Conditions of the Contract. Prior to preparing bid documents, the Architect shall consult with the Owner
to determine the Owner’s requirements for “As-built” Documents and shall incorporate them into the
Conditions of the Contract, if they differ from those of the General Conditions. The Architect shall
administer the “As-built” Document requirements of the Contract Documents, periodically verifying

the Contractor’s compliance during construction and reviewing the Contractor’s final documents for
conformance to Contract requirements.

(12) Architect’s On-site Representative. If an Architect’s On-site Representative is included in Service E or
as a separately compensable service under the Special Provisions of the Agreement, or if later authorized
by the Owner by amendment to the Agreement, an Architect’'s On-site Representative acceptable to the
Owner will be provided by the Architect. If so provided, the Architect’s On-site Representative shall be
stationed full-time at the Project site to endeavor to further guard the Owner against Defective Work on a
daily basis. Specific authority and duties of the Architect’s On-site Representative shall be stipulated in the
Special Provisions of the Agreement.

(13) Owner’s On-site Representative. If the Owner desires to have an Owner’s On-site Representative

(Clerk-of-the-Works), such individual shall be an employee or independent contractor of the Owner and all
costs and expenses of this representative shall be the responsibility of the Owner.
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Article 4

BASIC FEE

The Basic Fee shall be the Architect’s compensation in full for satisfactorily providing the Basic Services as
defined in the Agreement. The Basic Fee shall be the Fixed Fee or the Basic Fee Rate as stated on Page 1 of the
Agreement form.

Q APPLICATION of the BASIC FEE RATE
If the Basic Fee is to be determined by a Basic Fee Rate, and the Special Provisions of the Agreement or
an amendment to the Agreement does not provide otherwise, the Basic Fee Rate shall be applied, without
change, to: (1) the tentative Cost of the Work until opening of bids and then retroactively to the amount of
the Construction Contract, including Change Orders and Sales Tax Savings and (2) the combined cost of
all buildings or other Work covered by the Agreement. If the Work is executed in any manner other than
under one lump sum Construction Contract, or one lump sum Construction Contract for sitework and a
second lump sum Construction Contract for building construction, the Basic Fee Rate shall be subject to
adjustment.

@ MAJOR RENOVATION WORK
The Basic Fee agreed upon in the Agreement typically fully compensates the Architect for investigation,
research, measuring, and drawing of the reasonably accessible conditions existing in the building or spaces
to be renovated or altered to facilitate the production of Drawings and Specifications of the Work covered
by the Agreement.

An increase of up to 25% in the Basic Fee Rate is allowed for major renovation projects as stated in
Manual of Procedures Exhibit D. The Schedule of Basic Fee Rates is structured for new construction and
may not adequately cover additional work required of design professionals for renovation projects. A
project is considered a major renovation if more than 50% of the construction cost involves renovations
and alterations. This additional work required for renovation projects usually involves investigating and
developing drawings of existing conditions before design can be developed. In general, exterior projects,
including, but not limited to, re-roofing, re-coating, and landscape/hardscape are not to be considered as
major renovations. If the Awarding Authority/Owner can provide the design professional with drawings of
the existing conditions, this adjustment may be minimized or eliminated.

If the Owner and design professional agree to increase the Basic Fee Rate of the Schedule for Major
Renovation, this must be stated in the spaces provided in the Agreement form. When stating the Basic Fee
Rate on the form, state the increased rate.

G SUBSTANTIAL DUPLICATION
If the Basic Fee is a Basic Fee Rate and the Work covered by the Agreement involves substantial
duplication of buildings on the same or separate sites, the Basic Fee Rate will be adjusted for the duplicated
buildings in accordance with the Manual of Procedures Exhibit D unless otherwise stated in the Special
Provisions of the Agreement.

@ SUBSEQUENT DUPLICATION
It is agreed that if buildings covered by the Agreement are substantially duplicated under any subsequent
Owner-Architect Agreement, the Basic Fee of the subsequent Owner-Architect Agreement will be paid
in accordance with the terms detailed in the Manual of Procedures Exhibit D for substantial duplication,
except that any change in the fee schedule in effect at the date of the subsequent Agreement will be
applicable.
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@ ADJUSTMENT FOR MAJOR CHANGES irn SERVICES
If changes in the Work or Project budget during design or construction result in major changes in the Basic
Services and warrant an increase or decrease in the Basic Fee, the adjustment must be agreed upon in an
amendment to the Agreement. Changes in the Work or Project budget that may result in “Major Changes in
Services” include, but are not limited to, changes in Project size, complexity, usage, arrangement, schedule,
delivery, or phasing of the Work and may or may not result in a major, or significant, change in the Cost of
the Work. A Major Change in Services may warrant adjustment of the Basic Fee if the change in the Work
or Project budget is requested by the Owner and requires additional design, administrative, consultant, or
other services not contemplated in the Agreement.

() PAYMENT SCHEDULE
Payments to the Architect of the Basic Fee shall be allocated for the Basic Services as follows:

¢ For Service A - Schematic Design Phase Ten percent (10%)

¢ For Service B - Preliminary Design Phase Fifteen percent (15%)
¢ For Service C - Final Design Phase Fifty percent (50%)

¢ For Service D - Construction Contract Procurement Five percent (5%)

¢ For Service E - Construction Contract Administration Twenty percent (20%)

@ BID ALTERNATE DESIGN FEE (Not applicable to a Fixed Fee.)
Unless otherwise provided in the Special Provisions of the Agreement, the Architect shall be paid a Bid
Alternate Design Fee for unaccepted additive Bid Alternates or accepted deductive Bid Alternates included
in the Bid Documents at the Owner’s request. The Bid Alternate Design Fee covers Services A, B, C, and D
rendered relative to Owner-requested additive or deductive Bid Alternates and, therefore, shall be equal to
80 percent of the Basic Fee Rate applied to the lowest responsible and responsive bid received for each
unaccepted additive or accepted deductive Bid Alternate.

(3) SALES TAX SAVINGS
Per Act 2013-205 as codified in Title 40, Chapter 9, Article 14.1, Section (h) of the Code of Alabama, 1975, as
amended:

“The intent of this section is to lower the administrative cost for the governmental entity, contractor,
and subcontractor for public works projects. It is not the intent of this section to change the basis for
determining professional services from fair market value, which may include sales and use taxes.”

If the Basic Fee is determined by a Basic Fee Rate, unless otherwise provided in the Special Provisions of
the Agreement, the Architect shall be paid a Basic Fee to be based on a Cost of Work to include Sales
Tax Savings. Once the construction contract has been awarded, the Architect shall modify the Agreement
through an Amendment to include the Sales Tax Savings per ACCS Form 5-H “Accounting of Sales Tax for
Bid Proposal” as part of the Cost of the Work in order to correctly calculate the Basic Fee.

ALLOWANCES

If Allowances, including but not limited to general contingency, are used in the Construction Contract, any
un-used Allowances shall be credited back to the Owner at the close of the project by Change Order. The
Basic Services Fee shall be adjusted based on the final cost of the work.
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Article 5
SPECIAL SERVICES and EXTRA SERVICES

() sPECIAL SERVICES
(1) Definition. Special Services are services in addition to Basic Services and are to be listed in Special
Provisions of the Agreement or in an Amendment. Special Services can be a lump sum if negotiated, or a
Not-To-Exceed [NTE] amount. If Special Services have an NTE, the NTE and hourly rates must be stated in
Special Provisions of the Agreement or in an Amendment. Special Services include, but are not limited to:

(a) Special Consultants. The graduation of fee rates by five Building Groups in the Schedule of Basic
Fee Rates is intended to compensate for the level of consultants’ services required to design the buildings
and improvements within each Building Group. Therefore, the Standard Articles state that the Basic
Services and Basic Fee include the services of engineers and consultants required to design the Work
covered by an Agreement unless the Work is to include features, equipment, or systems not normally
included in such work. If, in the opinion of the design professional and the Owner, it is necessary that the
design professional employ the services of a consultant in a specialized field not normally involved in
such a design, these services can be added as “Special Services” or negotiated into the Basic Services
and Basic Fee. Such items include but are not limited to security systems, detail cost estimating from
outside companies, industrial hygienists for abatement services, feasibility/assessment studies.

(b) Periodic Inspections by Consulting Engineers. Standard Article 10, Engineering Services, obligates
the primary design professional to require its consulting engineers and other consultants to perform, or
to have their qualified representatives perform, inspections of the Work appropriate to their discipline
of design and in keeping with the primary design professional’s obligations to the Owner. The number
of “periodic inspections” to be made by consulting engineers is not defined in the Standard Articles;
therefore, the Awarding Authority/Owner may wish to establish a minimum number of “periodic
inspections’ to be performed by the various consultants.

(c) Roofing Consultants. Unless the design professional is knowledgeable of roofing systems and their
details and specifications, the design professional should, as a Basic Service, employ the services of a
roofing consultant during design. However, ACCS FACILITIES DIVISION encourages the employment

of a qualified roofing consultant for not only the design stage of the project, but also for frequent
inspections of the in-progress work. For re-roofing projects, the roofing consultant may be used to
obtain information defining the existing conditions and exact procedure for code compliance in roof
replacement or recovery. The specific scope and basis of payment for these services should be clearly
defined in the agreement.

(d) Architect’s On-Site Representative. For larger, more complex projects, continuous monitoring of
the in-progress work may be necessary, which is a service that is not included in the Basic Services of
the Standard Articles. If this service is to be included, it must be specifically provided for in the Special
Provisions section of the Agreement form, or later authorized by an amendment to the agreement, with
the scope of the service, authority of the representative, and terms of payment for the service clearly
stipulated.

(2) Compensation. Unless stipulated otherwise in the Special Provisions of the Agreement, the basis upon

which the Architect shall be compensated for Special Services shall be the Architect’s cost for the service
or work and up to 15% mark-up.
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(®) ExTRA SERVICES
(1) Definition. Extra Services are services in addition to Basic Services and Special Services which are
not provided for in the provisions of the Agreement but are required by events or circumstances that are
beyond the Architect’s control. Extra Services include, but are not limited to:

(a) Revising, at the Owner’s instruction, Drawings, Specifications, bid documents, or other documents
which have been prepared in accordance with previous instructions or approval of the Owner, including
revisions required to accommodate bid alternates not previously requested by the Owner.

(b) Revising Drawings, Specifications, or other documents to conform to codes, laws, or regulations
enacted or revised subsequent to the preparation of the documents.

(c) Duplication of Basic Services, or other major expenses, required by errors committed by the
Contractor, the Owner’s failure to make timely decisions, or damage to Work caused by fire, storm, or
other casualty.

(d) Extended performance of Service E required by the Contractor’s failure to achieve Substantial
Completion of the Work within the Contract Time.

(e) Extended performance or duplication of Services E required by the Contractor’s failure to complete
all “punch list” items within the time stated in a Certificate of Substantial Completion or, if no such time is
stated, within 30 days after the respective Date of Substantial Completion.

(f) Services provided as a direct result of the Contractor’s default, the Owner’s termination of the
Construction Contract, or the Owner’s suspension of the Work.

(2) Authorization. Except in cases of emergency, the Contractor’s failure to achieve Substantial
Completion of the Work within the Contract Time, or the Contractor’s delayed completion of “punch list”
items, the Architect shall render Extra Service only upon the Owner’s authorization through an amendment
to the Agreement. If the Architect considers any instructions or request by the Owner to require Extra
Services, the Architect shall give the Owner prompt written notice thereof and execute an appropriate
amendment to the Agreement prior to performing Extra Services. No compensation for Extra Services shall
be due in the absence of prior notice.

(3) Emergencies. In case of an emergency that causes the Architect to render Extra Services, the
Architect shall, within five days of the occurrence of the emergency, notify the Owner in writing as to the
nature of the emergency and Extra Services rendered or to be rendered. The Architect shall be equitably
compensated for reasonable Extra Services rendered in good faith during the five days preceding the
written notice and until the Owner notifies the Architect in writing to terminate the Extra Services. The
Agreement shall be amended to provide for the agreed compensation for such Extra Services as soon as
practical following the emergency.

(4) Contractor Delay. If the Architect believes that compensable Extra Services are being, or will be,
rendered due to the Contractor’s failure to achieve Substantial Completion of the Work within the Contract
Time or the Contractor’s delayed completion of “punch list” items, the Architect shall notify the Owner in
writing, but shall not suspend or otherwise alter services to the detriment of the Owner and Project. As
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a prerequisite to entitlement to compensation for such Extra Services, the Architect shall have fulfilled

its obligations under the terms of the Agreement to issue timely Notice(s) to Cure to the Contractor and
to have advised the Owner of the Contractor’s inadequate progress and possible actions to be taken by
the Owner. Unless otherwise stipulated in the Special Provisions of the Agreement or an amendment to
the Agreement, the Architect shall be equitably paid for validated Extra Services to the extent that the
Owner is entitled to recover same from the Contractor (or its Surety) under the terms of the Construction
Contract.

(5) Contractor Default, Termination or Suspension. Default by the Contractor or the Owner’s termination
of the Construction Contract or suspension of the Work shall constitute a suspension of Services E from the
effective date of the action until the date upon which Work is resumed. In the absence of other agreement
confirmed by amendment to the Agreement at that time, all services requested by the Owner and provided
by the Architect shall constitute Extra Services during the period in which Services E are suspended. The
Architect’s notification prior to providing Extra Services shall not be required during this period; however, in
response to the Owner’s requests for services, the Architect will advise the Owner if the Architect considers
the requested service is not prudent or that it would be inappropriate for the Architect to perform the
service. The Architect shall keep a complete accounting of all expenses incurred, each referenced to the
respective request for service, and present them to the Owner in such format as the Owner may require to
facilitate recovery from others.

(6) Compensation. Unless the Special Provisions of the Agreement or an amendment to the Agreement
contains compensation rates or another method of computing Extra Services, the amount to be paid for
Extra Services shall be determined in accordance with this paragraph. Compensation for Extra Services
performed by the Architect shall be based upon the Architect’s records of actual cost, plus
one-hundred-twenty-five percent (125%) markup for overhead and profit. Actual cost to the Architect shall
include:

actual salaries of all employees involved

proration of supervisory time

laboratory fees if authorized by Owner

authorized travel

cost of maintaining Project site office for the Architect’s On-site Representative, if applicable, and
miscellaneous items such as long-distance telephone calls and extra printing.

IR NI

The markup for overhead and profit shall include such items as normal office expense (rent, utilities,
janitorial service, use of equipment, insurance) and the costs of mandatory and customary benefits such
as holidays, vacations, pensions, insurance, FICA, etc. Compensation for Extra Services performed by
the Architect’s consultants shall be based upon the reasonable amount charged by the consultant in
accordance with its existing agreement with the Architect, plus up to fifteen percent (15%) markup for
overhead and profit for the Architect.

Article 6
REIMBURSABLE EXPENSES

¢ perINITION
Reimbursable Expenses are expenses which are the Owner’s responsibilities (see Article 2) but are incurred
by the Architect, upon the request or authorization of the Owner. Such services or work are not included
in the Basic Services and are not subject to payment as Special Services or Extra Services. Reimbursable
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Expenses shall include only expenses specifically identified with a Not-To-Exceed amount in the Special
Provisions of the Agreement or in an Amendment, and may include but is not limited to:

(1) Preparatory Surveys, Tests, and Consultants which are the responsibility of the Owner pursuant to
Article 2.B(5), but which are obtained by the Architect.

(2) In-progress Inspections, Tests, and Consultants which are the responsibility of the Owner pursuant to
Article 2.B(6), but which are obtained by the Architect.

(3) The cost of publishing the Advertisement for Bids which is the responsibility of the Owner pursuant to
Article 2.B(9), but paid for by the Architect.

(4) The cost of printing, reproducing, handling, and distributing additional Bid Documents (Contract
Documents) pursuant to the condition stipulated in Article 3.D(2).

(5) The cost of reproducing, assembling, and delivering the Project Record, or significant portions of it,
pursuant to Article 3.E(4).

(6) Providing renderings, models and mock-ups of the Work or portions of the Work.

@ EXCLUDED EXPENSES
In performing the Basic Services, any expenses incurred by the Architect or its consultants for postage
(regular or overnight), telephone, facsimile transmittal, document or Submittal transmittal, plotting and
printing drawings for the Architect’s in-house use and review, transportation and travel (to the Project site,
Owner’s office, locations of Specified Inspections, and other locations necessary for the conduct of Project-
related business) are deemed normal expense of doing business and are not reimbursable. Expenses that
are not specifically identified as Reimbursable Expenses in the Special Provisions of the Agreement or
added through an Amendment are deemed to be covered by the Basic Fee and excluded as Reimbursable
Expenses.

(® coMPENSATION
Unless stipulated otherwise in the Special Provisions of the Agreement or an Amendment, the basis upon
which the Architect shall be compensated for Reimbursable Expenses shall be the Architect’s cost for the
service or work plus up to 15% mark-up, except travel expenses cannot be marked-up.

Article 7
PAYMENTS tothe ARCHITECT

) GENERAL
Payments shall be made to the Architect as services are rendered and approved by the Owner’s Designated
Representative and ACCS FACILITIES DIVISION. The Architect’s statements for services rendered shall be
presented to the Owner’s Designated Representative monthly and in the format prescribed in the Manual of
Procedures. The Owner shall notify the Architect in writing within 15 days of receiving a disputed statement
for service. Unless stipulated otherwise in the Special Provisions of the Agreement, payments for services
rendered shall be as stated below.

() BAsIC SERVICES
(1) Payment Schedule. Payments shall be made for Basic Services rendered, allocating the Basic Fee to
each Service in accordance with Article 4.F.
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(2) Reconciliation of Payments upon Opening Bids. (Not applicable to a Fixed Fee.) Payments for

Basic Services A, B, and C shall be computed by applying the Basic Fee Rate to the lesser of the Tentative
Budget and the agreed estimate of the Cost of the Work until the opening of bids and determination of
the Contract Sum of the Construction Contract to be awarded. The Basic Fee allocable to Services A, B,
and C shall then be computed on the basis of the Contract Sum and reconciled with previous payments in
the Architect’s next statement for services. The total of all payments for Basic Services shall not exceed the
amount computed by applying the Basic Fee Rate to the Cost of the Work as defined in Article 8.

(3) Service A. The Basic Fee allocated to Service A shall become payable when the schematic drawings
and related design documents have been completed and approved by the Owner and the ACCS
FACILITIES DIVISION.

(4) Service B. The Basic Fee allocated to Service B shall become payable when the preliminary drawings
and related design documents have been completed and approved by the Owner and the ACCS
FACILITIES DIVISION and the Architect’s preliminary estimate of the Cost of the Work has been approved
by the Owner.

(5) Service C:

(a) Basic Fee rate: 90 percent of the Basic Fee allocated to Service C shall become payable when the
final drawings and related design documents have been completed and approved by the Owner and the
AHJ or Independent Code Consultant, but may be in monthly progress payments equal to the estimated
percentage of Service C that has been completed by the Architect. The remaining 10 percent of the Basic
Fee allocated to Service C shall become payable upon completion of Service D, at which time previous
payments can be reconciled pursuant to Subparagraph (2) above.

(b) Fixed Fee: The Basic Fee allocated to Service C shall become payable when the final drawings
and related design documents have been completed and approved by the Owner, ACCS FACILITIES
DIVISION, and the AHJ or Indendependent Code Consultant, but may be paid in monthly progress
payments equal to the estimated percentage of Service C that has been completed by the Architect.

(6) Services D: The Basic Fee allocated to Service D shall become payable upon the Architect’s
preparation and distribution of the certified Tabulation of Bids and Construction Contract to the Owner.

(7) Service E: 90 percent of the Basic Fee allocated to Service E shall become payable as the Work
progresses and shall be based upon a percent of Work completed not to exceed the percent of Total
Completed Work and Stored Materials as approved on the Contractor’s monthly Applications for Payment.
The remaining 10 percent of the Service E fee shall be paid with the Final Payment under this Agreement
and shall become payable pursuant to Article 7.G.

G BID ALTERNATE DESIGN FEE (Not applicable to a Fixed Fee.)
The Bid Alternate Design Fee shall be payable at the same time as Service D, but shall be considered
separate and distinct from payments made for Basic Services and shall be accounted for separately in the
Architect’s statements for services. If a Bid Alternate is subsequently incorporated into the Construction
Contract by change order action, the Bid Alternate Design Fee shall be appropriately adjusted to avoid
duplicating payment of Basic Services.
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(®) SPECIAL SERVICES
The Architect’s billings for Special Services, if any, may be submitted monthly following inclusion in Special
Provisions of the Agreement or in an Amendment and then as rendered. Provide back-up and/or receipts
for all Special Services, attached to the design professional’s Statement for Services. Provide breakdown
of hourly rates charged including dates, tasks, and hours per task when a Special Services fee is a Not-To-
Exceed amount (instead of a negotiated lump sum). If a mark-up is charged, show the cost of the item, the
mark-up percent and amount, and the total amount of the item and mark-up. Mark-up on travel expenses is
not allowed. Payment for Special Services shall be considered separate and distinct from payments made
for Basic Services and shall be accounted for separately in the Architect’s statements for services.

@ REIMBURSABLE EXPENSES
The Architect’s billings for Reimbursable Expenses may be submitted monthly and shall be supported by
documentation of the expense to the Owner’s satisfaction and per the following: Provide back-up and/
or receipts for all Reimbursable Expenses, attached to the design professional’s Statement for Services.
Provide breakdown of hourly rates charged including dates, tasks, and hours per task. If a mark-up is
charged, show the cost of the item, the mark-up percent and amount, and the total amount of the item
and mark-up. Mark-up on travel expenses is not allowed. Payment for Reimbursable Expenses shall be
considered separate and distinct from payments made for Basic Services and shall be accounted for
separately in the Architect’s statements for services.

(? exTRA SERVICES

Extra Services, if any, shall become payable after inclusion in an amendment to the Agreement and then as
rendered. Extra Services may be billed monthly. Payment for Extra Services shall be considered separate
and distinct from payments made for Basic Services and shall be accounted for separately in the Architect’s
statements for services.

@ FINAL PAYMENT

Any unpaid balance of the amount due under the Agreement shall be payable and due 30 days after:

(1) expiration of the period established in the last Certificate of Substantial Completion for completion of
“punch list” items,

(2) the Architect’s delivery to Owner of either the Contractor’s “as-built” documents, warranties, and
other closeout documents required in the Construction Contract or evidence that the Architect has made a
reasonable effort to obtain these items from the Contractor, and

(3) the Architect’s delivery to Owner of the Submittal documents as required under Article 3.E.6.
(4) the completion of the required 3 weeks of Advertisement of Completion.

Article 8
DEFINITION of COST of the WORK

Q DEFINITION
For determination of the Architect’s Basic Fees, the Cost of the Work shall mean the cost to the Owner or,
for any portion of the Project that is not completed, the agreed estimate of the cost to the Owner, of all
elements of the Project designed or specified by the Architect.
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(® excLUDED cosTs

Any unpaid balance of the amount due under the Agreement shall be payable and due 30 days after:
(1) The Architect’s Basic Fee, Bid Alternate Design Fee, fees for Extra Services, or Reimbursable Expenses.
(2) The cost of an Architect’s On-site Representative.

(3) The cost of furnishings, fixtures, or equipment, except those included in Drawings and Specifications at
the Owner’s request.

(4) Premium costs (for which the Architect is liable) included in Contract Change Orders, including those
required to effect compliance with plan review comments of the AHJ or other reviewing authorities.

(5) Any costs, services, or work for which the Owner is responsible pursuant to Article 2.B.
(6) Unaccepted Bid Alternates (see Article 4.G, Bid Alternate Design Fee).

(® PAYMENTS WITHHELD from the CONTRACTOR
The Cost of the Work shall not be decreased nor shall deductions be made from the Basic Fee on account
of liquidated damages or other sums withheld from payments to Contractors.

@ SELF-PERFORMANCE by OWNER
When labor or material is furnished by the Owner below its fair market value, the Cost of the Work shall
be computed upon its fair market value in determining the agreed estimate of the Cost of the Work. “Fair
market value” shall mean the prevailing cost of applicable labor, materials, equipment, and supervision
in the locale of the Project and shall include a reasonable markup for overhead and profit as would be
appropriate in competitively bidding the work.

Article 9
SUSPENSION and TERMINATION of CONTRACT

() SUSPENSION of the AGREEMENT
(1) Owner’s Right to Suspend. If the Owner determines that postponement or delay of the Project is in
the Owner’s best interest, the Owner may suspend performance of the Agreement upon written notice
to the Architect. Upon receipt of such notice the Architect shall immediately suspend all services under
the Agreement pending request by the Owner to resume them. Resumption of services may require
accommodation of the Architect’s workload and staff assignments.

(2) Payment Due. The Architect shall be entitled to payment in full for all services completed and
reimbursable expenses incurred as of the effective date of suspension.

(a) The amount due for Basic Service shall be in accordance with Article 4 based upon percentage of
completion of each service as mutually agreed by the Owner and Architect. Upon request by the Owner,
the Architect shall deliver copies of all documents either completed or in progress to the Owner so that

this determination can be made.

(b) The Cost of the Work as of the effective date of suspension shall be determined as follows:
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.1 For any portion of the Project for which bids have not yet been received, the Cost of the Work
shall be the lesser of the budgeted Cost of the Work and the Architect’s approved estimate of the
Cost of the Work.

.2 For any portion of the Project for which bids have been received, but no Construction Contract
has been awarded, the Cost of the Work shall be the lowest responsible and responsive bid received,
as may have been subsequently negotiated, and which is within the budgeted Cost of the Work or
the Architect’s approved estimate of the Cost of the Work. Service C and D shall be deemed 100%
complete for such portions of the Project.

.3 For any portion of the Project for which a Construction Contract has been awarded, the Cost of
the Work shall be the current Contract Sum of the Construction Contract.

(3) Suspension Expenses. Upon resuming service at the Owner’s instruction, the Architect shall be
compensated pursuant to Article 5, Extra Services, for any reasonable, documented expenses directly
attributable to the suspension for which the Architect is not otherwise compensated.

@ OWNER’S RIGHT o TERMINATE
(1) Termination for Convenience. In the event of the proration of the fund from which payments under
this Agreement are to be made or determination by the Owner that termination is otherwise in the Owner’s
best interest, the Owner may terminate the Agreement, in whole or in part, upon written notice to the
Architect. Upon receipt of the Owner’s written notification of termination, the Architect shall immediately
stop all Services under the Agreement as instructed by the Owner and the Architect shall be paid for
Services rendered.

(2) Termination for Cause.

(a) Notice to Cure: If the Architect fails or refuses to comply with any provisions of the Agreement, the
Owner may give the Architect written notice to cure the condition of noncompliance within a reasonable,
stated time, but not less than ten days after the Architect receives the notice.

(b) Notice of Termination: If, at the expiration of the time stated in the Notice to Cure, the Architect

has not proceeded and satisfactorily continued to cure the condition of noncompliance or provided the
Owner with written verification that satisfactory positive action is in process to cure the condition, the
Owner may, without prejudice to any other rights or remedies of the Owner, give the Architect written
notice that the Agreement is terminated upon the Architect’s receipt of the written Notice of Termination.

(c) If the Architect satisfies a Notice to Cure, but the condition for which the notice was first given
reoccurs, the Owner may give the Architect a Notice of Termination without giving the Architect another
Notice to Cure.

(d) Upon receipt of the Owner’s written notification of termination, the Architect shall immediately stop
all Services under the Agreement as instructed by the Owner and the Architect shall be entitled to be
paid for Services rendered, subject to claims of the Owner for damages, loss, or expenses resulting from
the Architect’s default.

(® ARCHITECT’S RIGHT 1 SUSPEND or TERMINATE
(1) Suspension by Owner. Should the Owner postpone or delay the Project or otherwise suspend
performance of this Agreement for a longer period than has been allowed in the Agreement form, the
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Architect may terminate the Agreement by written notice to the Owner and the Architect shall be paid for
Services rendered.

(2) Nonpayment. The Owner’s failure to pay the undisputed amount of any properly presented statement
for the Architect’s Basic, Special and Extra Services or Reimbursable Expenses within sixty days after
receiving it shall be just cause for either of the following actions by the Architect:

(a) The Architect may give the Owner fourteen days’ written notice that services under the Agreement
will be suspended pending receipt of payment. If services are then suspended for nonpayment, the
Architect will be entitled to compensation as if the suspension had been by the Owner pursuant to
Paragraph A of this Article.

(b) The Architect may give a written Notice of Termination to the Owner which allows the Owner
fourteen days after receiving the Notice in which to make such payment. Absent the Architect’s receipt
of payment, the Agreement shall terminate upon expiration of this fourteen day period and the Architect
will be compensated by the Owner as if the termination had been for the Owner’s convenience pursuant
to Paragraph E of this Article.

@ DELIVERY of FINAL DRAWINGS
Should the Agreement be terminated upon completion of Services A, B, and C, the Architect shall, as
instructed by the Owner, deliver printed or reproducible sets of the sealed final Drawings and Specifications
in such quantity as the Owner requests. The Architect shall be paid the cost of printing, reproduction,
handling, and delivery as Reimbursable Expenses, unless such costs are included in payments made for
Service D.

(3 FINAL PAYMENT UPON TERMINATION
In the event of termination of the Agreement, final settlement of, and final payment under, the Agreement
shall be determined as follows:

(1) Earned Basic Fee.

(a) The percentage of completion of each Basic Service shall be determined in accordance with Article
4. Upon request by the Owner, the Architect shall deliver copies of all documents either completed or in
progress to the Owner so that this determination can be made.

(b) The Cost of the Work as of the effective date of termination shall be determined as follows:

.1 For any portion of the Project for which bids have not yet been received, the Cost of the Work
shall be the lesser of the budgeted Cost of the Work and the Architect’s approved estimate of the
Cost of the Work.

.2 For any portion of the Project for which bids have been received, but no Construction Contract
has been awarded, the Cost of the Work shall be the lowest responsible and responsive bid received,
as may have been subsequently negotiated, and which is within the budgeted Cost of the Work or
the Architect’s approved estimate of the Cost of the Work. Service C and D shall be deemed 100%
complete for such portions of the Project.

.3 For any portion of the Project for which a Construction Contract has been awarded, the Cost of
the Work shall be the current Contract Sum of the Construction Contract.
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(2) Termination Expenses. Unless the Agreement is terminated by the Owner for cause, the Architect shall
be compensated as Extra Services for any reasonable, documented expenses directly attributable to the
termination for which the Architect is not otherwise compensated. Termination Expenses shall not include
any amount for profit anticipated by the Architect to have been derived from the Services not performed.

(3) Final Payment. Upon determination of the Basic Fee earned and Termination Expenses incurred by
the Architect, and accounting for any Extra Services performed or Reimbursable Expenses incurred in
accordance with the Agreement, the Architect shall be paid any unpaid balance of the amount then due
under the Agreement.

Article 10
ENGINEERING SERVICES

Q FULL PROFESSIONAL TEAM
For the performance of the services required by the Agreement the Architect will employ the services of
consulting engineers so as to provide a full professional team as dictated by the disciplines of architectural
and engineering design involved in the Work. The consultants to be employed by the Architect are named
in Item (13) “Consultants” of the Agreement form. The Architect shall notify the Owner in writing of
any intended change in consultants and the Owner shall have the right of approval of any replacement
consultant.

@ BASIC and SPECIAL SERVICES
The graduation of fee rates by Building Groups in the Schedule of Basic Fee Rates (Exhibit D, Manual
of Procedures) is intended to compensate for the level of consultants’ services required to design the
buildings and improvements within each Building Group. Therefore, the Basic Services and Basic Fee
include the services of engineers and consultants required to design the Work covered by this Agreement
unless the Work is to include features, equipment, or systems not normally included in such work. The
scope and terms of compensation for engineering or consulting services required for such special features,
equipment, and systems shall be as stated in the Special Provisions of the Agreement or an amendment to
the Agreement.

G LICENSED ENGINEERS
All engineering Drawings, Specifications, detail drawings, approvals, etc., pertaining to civil, structural,
mechanical, electrical, and other specialized phases of engineering design will be performed by, or under
the supervision of, Professional Engineers licensed in the State of Alabama and employed by the Architect
for the particular work. If such engineering services can be justifiably classified as being of such minor
nature as to be considered purely incidental to the architectural services required for the Project, then these
services may be performed by persons regularly employed in the Architect’s organization who are not
registered Professional Engineers, but are particularly qualified by education, experience, and training to do
this type of work. Any question as to whether or not these services are purely incidental to the Project will
be resolved by decision of the Chief Facilities Officer of the ACCS FACILITIES DIVISION.

(®) INSPECTIONS
If Construction Contract Administration (Service E) is included in the Agreement, the Architect shall
require its consulting engineers and other consultants to perform, or to have their qualified representatives
perform, inspections of the Work appropriate to their discipline of design and in keeping with the
Architect’s obligations to the Owner pursuant to Article 3.E(8).

26 VER: 03182025



ACCS FORM 1-B

(1) Scheduled Inspections. The Architect shall require its mechanical and electrical engineers and other
appropriate engineers and consultants to perform, or to have their qualified representatives perform,
Above Ceiling Inspection(s) and Final Inspection(s). If the Work includes complex mechanical, electrical,
and/or other systems or equipment, the Architect shall require its respective engineers and consultants to
perform, or have their qualified representative perform, a Year-End Inspection of the system or equipment.
If repetitious occurrence of problems with a system or equipment is experienced during the Contractor’s
One-Year Warranty Period, the Architect shall require its respective engineer or consultant to perform, or
have their qualified representative perform, a Year-End Inspection of the system or equipment.

(2) Periodic Inspections. The Architect shall require its engineers and other consultants to perform, or to
have their qualified representatives perform, Periodic Inspections at intervals appropriate to the stage of
construction and consistent with the size and nature of the Work.

(3) Specified Inspections and Tests. The Architect shall require its engineers and other consultants
to attend, or to have their qualified representatives attend, Specified Inspections and Tests when their
attendance is a stated requirement of the Contract Documents.

Article 11
DESIGN SCHEDULE

The periods of the Design Schedule stated on Page 2 of the Agreement form are defined as follow:

() sCHEMATIC DRAWINGS
The number of calendar days, following receipt of the Owner’s Program and the Preparatory Surveys and
Tests necessary for the development of the Schematic Drawings, within which the Architect shall furnish
complete Schematic Drawings for review by the Owner and ACCS FACILITIES DIVISION.

@ PRELIMINARY DRAWINGS
The number of calendar days, following receipt of necessary approvals of the Schematic Drawings, within
which the Architect shall furnish complete Preliminary Drawings and outline specifications for review by the
Owner, ACCS FACILITIES DIVISION, and AHJ or other reviewing entity, and shall furnish an estimate of the
Cost of the Work for the Owner’s approval.

(® FINAL DRAWINGS
The number of calendar days, after receipt of necessary approvals of Preliminary documents, within which
the Architect shall furnish complete Final Drawings and Specifications for review by the Owner, ACCS
FACILITIES DIVISION, and AHJ or other reviewing entity.

Article 12
OWNERSHIP ofs DOCUMENTS

() PROPERTY of fie ARCHITECT
Documents prepared by the Architect pursuant to this Agreement, including all Drawings and
Specifications for the Project, are instruments of service and are the property of the Architect, whether the
Work for which they are made be executed or not.

(5) NONEXCLUSIVE LICENSE GRANTED
The Architect grants a nonexclusive license to the Owner to reproduce and use the Drawings,
Specifications, and other documents prepared in whatever form for the Project solely for the purpose of

constructing, using, and maintaining the Project, provided Architect is paid all amounts due it under the
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Agreement. The Architect retains and reserves all statutory, common law, or other rights to the instruments
of service.

G UPON TERMINATION of AGREEMENT
Should the Agreement be terminated upon completion of Services A, B, and C, the Architect shall, deliver
the sealed final Drawings and Specifications to the Owner in accordance with Article 9. Upon making final
payment to the Architect in accordance with Article 9, the Owner shall be entitled to use the Drawings
and Specifications, for the construction of all or part of the entire Project as planned and specified
without further payment to the Architect. However, the Owner is not authorized to use the Drawings and
Specifications for construction that is not administered by an Alabama registered architect.

@ ELECTRONIC DOCUMENTS
The Architect shall not be required to provide Drawings, Specifications, or other documents to the Owner
in electronic form nor shall the Owner be required to provide preparatory drawings or information to
the Architect in electronic form unless the specific conditions governing the format of the electronic
documents, any special limitations or licenses that may apply to their use, and the terms of compensation,
if any, are established in the Special Provisions of the Agreement or an amendment to the Agreement.

Article 13

ARCHITECT’S INSURANCE

Prior to performing any services under this Agreement, the Architect shall procure the insurance coverages
identified below at the Architect’s own expense. In order to evidence that such insurance coverages are in

effect, the Architect shall furnish as an attachment to the Agreement an insurance certificate(s) acceptable to the
Owner and listing the Owner as the certificate holder.

Q POLICY PROVIDERS
Each of the insurance coverages required below shall be issued by an insurer licensed by the Insurance
Commissioner to transact the business of insurance in the State of Alalbama for the applicable line of
insurance, and such insurer (or, for qualified self-insureds or group self-insureds, a specific excess insurer
providing statutory limits) must have a Best Policyholders Rating of “A-" or better and a financial size rating
of Class V or larger.

@ NOTIFICATION ENDORSEMENT
Each policy shall be endorsed to provide that the insurance company agrees that the policy shall not be
canceled, changed, allowed to lapse or allowed to expire for any reason until thirty days after the Owner
has received written notice by certified mail as evidenced by return receipt or until such time as other
insurance coverage providing protection equal to protection called for herein shall have been received,
accepted and acknowledged by the Owner. Such notice shall be valid only as to the project as shall have
been designated by Project Name and Number in said notice.

G INSURANCE CERTIFICATES

Insurance certificate must provide the following information:

Q) Name and address of authorized agent of the insurance company
2) Name and address of insured

3 Name of insurance company or companies

4) Description of policies

(5) Policy Number(s)
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(6) Policy Period(s)
) Limits of liability

(8) Name and address of Owner as certificate holder

(¢)) Project Name and Number, if any

(10) Signature of authorized agent of the insurance company

(1) Telephone number of authorized agent of the insurance company

12) Mandatory thirty day notice of cancellation / non-renewal / change

(®) ARCHITECT’S INSURANCE COVERAGES
Unless otherwise provided in the Special Provisions of the Agreement, the Architect shall purchase the
types of insurance coverages with liability limits not less than as follows:

(1) Workers’ Compensation coverage shall be provided in accordance with the statutory coverage
required in Alabama. A group insurer must submit a certificate of authority from the Alabama Department
of Industrial Relations approving the group insurance plan. A self-insurer must submit a certificate from
the Alabama Department of Industrial Relations stating the Architect qualifies to pay its own worker’s
compensation claims.

(2) Employer’s Liability Insurance limits shall be at least:

(a) Bodily Injury by Accident - $1,000,000 each accident
(b) Bodily Injury by Disease - $1,000,000 each employee

(3) Commercial General Liability Insurance, written on an ISO Occurrence Form (current edition as of
the date of this Agreement) or equivalent, which shall include, but need not be limited to, coverage for
bodily injury and property damage arising from premises and operations liability, products and completed
operations liability, personal injury liability and contractual liability.

(a) The Commercial General Liability Insurance shall provide, at minimum, the following limits:

Coverage Limit

.1 General Aggregate $ 2,000,000.00

.2 Products, Completed Operations Aggregate $ 2,000,000.00

.3 Personal and Advertising Injury $ 1,000,000.00 per Occurrence
.4 Each Occurrence $1,000,000.00

(b) The Commercial General Liability Insurance policy shall name the Owner and its agents and
employees as additional insureds and shall state that this coverage shall be primary insurance for the
additional insureds.

(4) Commercial Business Automobile Liability Insurance which shall include coverage for bodily

injury and property damage arising from the operation of any owned, non-owned or hired automobile.

The Commercial Business Automobile Liability Insurance Policy shall provide not less than $1,000,000
Combined Single Limits for each occurrence and shall name the Owner, ACCS, and their agents, consultants
and employees as additional insureds.
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(5) Professional Liability (Errors & Omissions) Insurance shall be carried in an amount not less
than$1,000,000. The policy deductible shall not exceed $25,000.00.

@ ARCHITECT’S CONSULTANTS’ INSURANCE COVERAGES
(1) Workers’ Compensation and Employer’s Liability Insurance. The Architect shall require each of its
consultants who will perform services at the Project site to obtain and maintain Workers’ Compensation
and Employer’s Liability Insurance coverages as described in preceding Paragraph D.

(2) Automobile and General Liability Insurance. The Architect shall require each of its consultants who
will perform services at the Project site to obtain and maintain Automobile and General Liability, Insurance
coverages with the limits described in preceding Paragraph D.

(3) Professional Liability Insurance. The Architect shall require each of its consultants to obtain and
maintain Professional Liability Insurance with coverage as described in preceding Paragraph D.

(4) Enforcement Responsibility. The Architect shall have responsibility to enforce its consultants’
compliance with these insurance requirements; however, the Architect shall, upon request, provide the
Owner acceptable evidence of insurance for any consultant.

() TERMINATION of OBLIGATION % INSURE
Unless otherwise expressly provided in the Special Provisions of the Agreement, the obligation of the
Architect and its consultants to insure as provided herein shall continue as follows:

(1) Professional Liability (Errors & Omissions) Insurance shall be carried for two years after the last Date
of Substantial Completion of the Construction Contract(s).

(2) Other Insurance. The obligation to carry the other insurance coverages of preceding Paragraph D

or coverages equal to them, shall remain in effect after the last Date of Substantial Completion of the
Construction Contract at any time the Architect, its consultants, anyone directly or indirectly employed by
them or anyone for whose acts they may be liable, returns to the Project to perform services required of
this Agreement.

(© WAIVERS of SUBROGATION
To the extent that loss or damage is covered by property insurance during construction, the Owner
and Architect waive all rights against each other and against the contractors, consultants, agents and
employees of the other for damages, except such rights as they may have to proceeds of such insurance
held by the Owner, Architect, or Contractor as fiduciary. The Owner or Architect, as appropriate, shall
require of the contractors, consultants, agents and employees of any of them similar waivers in favor of the
other parties enumerated herein. This waiver shall not be applicable to loss or damage that occurs after
final acceptance of the Work.

Article 14
RESOLUTION of CLAIMS and DISPUTES

Q APPLICABILITY of ARTICLE
Documents prepared by the Architect pursuant to this Agreement, including all Drawings and Specifications
for the Project, are instruments of service and are the property of the Architect, whether the Work for which
they are made be executed or not.
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(1) Asused in this Article, “Claims and Disputes” include claims or disputes asserted by the Architect or
Owner arising out of or related to the Agreement, or its breach, including without limitation claims seeking
equitable adjustment of amounts payable or time of performance under the Agreement and claims and
disputes arising between the Architect and Owner regarding interpretation or breach of the Agreement.

(2) “Resolution” addressed in this Article applies only to Claims and Disputes arising between the Architect
and Owner and asserted after execution of the Agreement and prior to the date upon which final payment
is made. Upon making application for final payment the Architect may reserve the right to subsequent Res-
olution of existing Claims by including a list of all Claims, in stated amounts, which remain to be Resolved
and in that event Resolution may occur after final payment is made.

CONTINUANCE o PERFORMANCE

@ An unresolved Claim or Dispute shall not be just cause for the Architect to fail or refuse to proceed diligent-
ly with performance of the services of the Agreement or for the Owner to fail or refuse to continue to make
payments in accordance with the Agreement.

GOOD FAITH EFFORT w0 SETTLE

The Architect and Owner agree that, upon the assertion of a Claim by the other, they will make a good faith
effort to achieve mutual resolution of the Claim. If mutually agreed, the Architect and Owner may endeavor
to resolve a Claim through mediation. If efforts to settle are not successful, the Claim shall be resolved in
accordance with paragraph D or E below, whichever applies.

FINAL RESOLUTION

(1) If the Agreement is funded in whole or in part with state funds, the final Resolution of Claims and
Disputes which cannot be resolved by the Architect and Owner shall be by the Chancellor of Alabama
Community College System, whose decision shall be final, binding, and conclusive.

(2) When it becomes apparent to the party asserting a Claim (the Claimant) that an impasse to mutual
resolution has been reached, the Claimant may request in writing to the Chancellor that the Claim be
resolved by decision of a Professional, with Alabama licensing if the profession requires it, appointed by the
Chancellor to review and determine the Claim. Such request by the Architect shall be submitted through
the Owner’s Designhated Representative. Should the Owner fail or refuse to submit the Architect’s request
within ten days of receipt of same, the Architect may forward such request directly to the Chief Facilities
Officer. Upon receipt of a request to resolve a Claim or on his or her own choice, the Chancellor, in his or her
discretion, will appoint the appropriate Professional, and the Chief Facilities Officer will instruct the parties
as to procedures to be initiated and followed.

(3) If the respondent to a Claim fails or refuses to participate or cooperate in the Resolution procedures
to the extent that the Claimant is compelled to initiate legal proceedings to induce the Respondent to
participate or cooperate, the Claimant will be entitled to recover, and may amend its Claim to include, the
expense of reasonable attorney’s fees so incurred.

Article 15
MISCELLANEOUS PROVISIONS

(") ENTIRE AGREEMENT
The AGREEMENT BETWEEN OWNER AND ARCHITECT, including the Standard Articles incorporated
therein and any documents cited and identified in the Special Provisions of the Agreement as
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“Attachments”, represents the entire agreement between the Owner and the Architect, superseding any
and all prior written or oral negotiations, representations, or agreements. The Agreement may be amended
only by an Amendment executed by the Architect, Owner, and other signatories to the Agreement.

(3) sucCESSORS @d ASSIGNMENTS
The Owner and the Architect each bind themselves, and their partners, successors, executors,
administrators, heirs, and assigns, to the other party to the Agreement, and to the partners, successors,
executors, administrators, heirs, and assigns of such other party in respect of all covenants of the
Agreement.

(® conFLICTS wit LAWS
It is agreed that if any provision of the Agreement shall contravene any statute or constitutional provision
or amendment, either now in effect or which may, during the course of the Agreement, be enacted, then
that conflicting provision in the Agreement shall be deemed null and void without affecting the remaining
provisions of the Agreement.

(®) PROMOTIONAL USE
Unless otherwise stipulated in the Special Provisions of the Agreement, the Architect may include
photographs or artistic representations of the Project among the Architect’s promotional and professional
materials.

(3 ALABAMA IMMIGRATION LAW
Per ACT 2011-535 as codified in Title 31, Chapter 13 of the Code of Alabama, 1975, as amended:
The contracting parties affirm, for the duration of the agreement, that they will not violate federal
immigration law or knowingly employ, hire for employment, or continue to employ an unauthorized alien
within the State of Alabama. Furthermore, a contracting party found to be in violation of this provision shall
be deemed in breach of the agreement and shall be responsible for all damages resulting therefrom.

G ALABAMA BOYCOTT LAW
Per Act 2016-312 as codified in Title 41, Chapter 16, Article 1 of the Code of Alabama, 1975, as amended:
The contracting parties affirm, for the duration of the agreement, that they are not currently engaged in,
and will not engage in, the boycott of a person or an entity based in or doing business with a jurisdiction
with which this state can enjoy open trade.

(© ACCOUNTING o SALES TAX
Per Act 2013-205 as codified in Title 40, Chapter 9, Article 1 of the Code of Alabama, 1975, as amended.
(Section 40-9-14.1).

In bidding the work on a tax exempt project, the bid form shall provide for an accounting for the tax
savings.

END of STANDARD ARTICLES
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